TABULATION OF BIDS

Bid Schedule B
Project No.: CA PRA LAVO 10(2)
Project Name: LASSEN PARK ROAD - PHASE ONE

State: CA Opened at: FHWA, Lakewood, CO
County: TEHAMA AND SHASTA By: Scott McHenry
LASSEN VOLCANIC NATIONAL PARK Date: 12/5 /06

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed:
Title: Date:
SCHEDULE C AWARDED
Contract Awarded to: Date:
Contractor Bid Amount Responsive

Steve Manning Construction, Inc 8,948,693.00
PO Box 491660
Redding, CA 96049
J.F. Shea Construction, Inc. 9,800,000.00

17400 Clear Creek Road
Redding, CA 96001

Engineer's Estimate 8,255,779.00
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Item Item Item : Unit
No. Unit Description Quantity Price Amount
15101-0000 LPSM Mobilization
Steve Manning Construction, Inc ALL 900,000.00 900,000.00
J.F. Shea Construction, Inc. 853,241.00 853,241.00
ENGINEER'S ESTIMATE 907,108.00 907,108.00
15206-0000 km Slope, reference, and clearing and grubbing stake
Steve Manning Construction, Inc 0.430 8,500.00 3,655.00
J.F. Shea Construction, Inc. 23,000.00 9,890.00
ENGINEER'S ESTIMATE 12,000.00 5,160.00
15210-3000 km Centerline, verification and staking
Steve Manning Construction, Inc 16.224 3,500.00 56,784.00
J.F. Shea Construction, Inc. 10,000.00 162,240.00
ENGINEER'S ESTIMATE 6,000.00 97,344.00
15214-2000 LPSM Survey and staking, retaining wall
Steve Manning Construction, Inc ALL 6,000.00 6,000.00
J.F. Shea Construction, Inc. 6,600.00 6,600.00
ENGINEER'S ESTIMATE 5,200.00 5,200.00
15214-3000 LPSM Survey and staking, parking area
Steve Manning Construction, Inc ALL 6,000.00 6,000.00
J.F. Shea Construction, Inc. 26,400.00 26,400.00
ENGINEER'S ESTIMATE 25,000.00 25,000.00
15215-3000 Each Survey and staking, drainage structure
Steve Manning Construction, Inc 5 1,000.00 5,000.00
J.F. Shea Construction, Inc. 6,600.00 33,000.00
ENGINEER'S ESTIMATE 1,200.00 6,000.00
15216-2000 km Survey and staking, grade finishing stakes
Steve Manning Construction, Inc 1.120 3,200.00 3,584.00
J.F. Shea Construction, Inc. 11,800.00 13,216.00
ENGINEER'S ESTIMATE 25,000.00 28,000.00
15401-0000 LPSM Contractor testing
Steve Manning Construction, Inc ALL 322,000.00 322,000.00
J.F. Shea Construction, Inc. 248,000.00 248,000.00
ENGINEER'S ESTIMATE 325,000.00 325,000.00
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15501-0000 LPSM Construction schedule
Steve Manning Construction, Inc ALL 48,000.00 48,000.00
J.F. Shea Construction, Inc. 23,000.00 23,000.00
ENGINEER'S ESTIMATE 5,000.00 5,000.00
15702-1000 LPSM Soil erosion control, temporary diversion channel
Steve Manning Construction, Inc ALL 18,000.00 18,000.00
J.F. Shea Construction, Inc. 22,000.00 22,000.00
ENGINEER'S ESTIMATE 50,000.00 50,000.00
15705-0100 m Soil erosion control, silt fence
Steve Manning Construction, Inc 690 10.00 6,900.00
J.F. Shea Construction, Inc. 7.00 4,830.00
ENGINEER'S ESTIMATE 20.00 13,800.00
15705-1400 m Soil erosion control, sediment log
Steve Manning Construction, Inc 65 50.00 3,250.00
J.F. Shea Construction, Inc. 47.00 3,055.00
ENGINEER'S ESTIMATE 36.00 2,340.00
15706-0200 Each Soil erosion control, check dam
Steve Manning Construction, Inc 1 1,500.00 1,500.00
J.F. Shea Construction, Inc. 3,200.00 3,200.00
ENGINEER'S ESTIMATE 900.00 900.00
15801-0000 m3 Watering for dust control
Steve Manning Construction, Inc 4,400 14.00 61,600.00
J.F. Shea Construction, Inc. 11.00 48,400.00
ENGINEER'S ESTIMATE 7.00 30,800.00
20101-0000 ha Clearing and grubbing
Steve Manning Construction, Inc 0.15 200,000.00 30,000.00
J.F. Shea Construction, Inc. 234,300.00 35,145.00
ENGINEER'S ESTIMATE 25,000.00 3,750.00
20220-1000 Each Removal, individual tree
Steve Manning Construction, Inc 30 800.00 24,000.00
J.F. Shea Construction, Inc. 1,200.00 36,000.00
ENGINEER'S ESTIMATE 1,000.00 30,000.00
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20220-2000 Each Removal, individual stump
Steve Manning Construction, Inc 1 2,500.00 2,500.00
J.F. Shea Construction, Inc. 2,100.00 2,100.00
ENGINEER'S ESTIMATE 300.00 300.00
20301-1200 Each Removal of headwall
Steve Manning Construction, Inc 3 1,500.00 4,500.00
J.F. Shea Construction, Inc. 2,750.00 8,250.00
ENGINEER'S ESTIMATE 650.00 1,950.00
20301-1400 Each Removal of inlet
Steve Manning Construction, Inc 1 1,500.00 1,500.00
J.F. Shea Construction, Inc. 2,750.00 2,750.00
ENGINEER'S ESTIMATE 850.00 850.00
20301-1900 Each Removal of pipe culvert
Steve Manning Construction, Inc 5 1,200.00 6,000.00
J.F. Shea Construction, Inc. 3,300.00 16,500.00
ENGINEER'S ESTIMATE 1,100.00 5,500.00
20301-2000 Each Removal of pipe end section
Steve Manning Construction, Inc 3 600.00 1,800.00
J.F. Shea Construction, Inc. 880.00 2,640.00
ENGINEER'S ESTIMATE 400.00 1,200.00
20301-2400 Each Removal of signs
Steve Manning Construction, Inc 8 300.00 2,400.00
J.F. Shea Construction, Inc. 350.00 2,800.00
ENGINEER'S ESTIMATE 192.00 1,536.00
20302-0300 m Removal of curb and gutter, concrete
Steve Manning Construction, Inc 120 50.00 6,000.00
J.F. Shea Construction, Inc. 26.00 3,120.00
ENGINEER'S ESTIMATE 17.00 2,040.00
20302-0400 m Removal of curb, asphalt
Steve Manning Construction, Inc 140 50.00 7,000.00
J.F. Shea Construction, Inc. 45.00 6,300.00
ENGINEER'S ESTIMATE 12.00 1,680.00
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20302-2100 m Removal of pipe culvert
Steve Manning Construction, Inc 1 300.00 300.00
J.F. Shea Construction, Inc. 3,300.00 3,300.00
ENGINEER'S ESTIMATE 75.00 75.00
20303-1200 m2 Removal of paved waterway, asphalt
Steve Manning Construction, Inc 100 20.00 2,000.00
J.F. Shea Construction, Inc. 31.00 3,100.00
ENGINEER'S ESTIMATE 40.00 4,000.00
20303-1600 m2 Removal of pavement, asphalt
Steve Manning Construction, Inc 1,175 20.00 23,500.00
J.F. Shea Construction, Inc. 7.00 8,225.00
ENGINEER'S ESTIMATE 20.00 23,500.00
20303-3200 m2 Removal of sidewalk, concrete
Steve Manning Construction, Inc 75 50.00 3,750.00
J.F. Shea Construction, Inc. 42.00 3,150.00
ENGINEER'S ESTIMATE 35.00 2,625.00
20315-0000 m Sawcutting pavement
Steve Manning Construction, Inc 650 5.00 3,250.00
J.F. Shea Construction, Inc. 10.00 6,500.00
ENGINEER'S ESTIMATE 10.00 6,500.00
20401-0000 m3 Roadway excavation
Steve Manning Construction, Inc 700 180.00 126,000.00
J.F. Shea Construction, Inc. 214.75 150,325.00
ENGINEER'S ESTIMATE 50.00 35,000.00
20402-0000 m3 Subexcavation
Steve Manning Construction, Inc 500 90.00 45,000.00
J.F. Shea Construction, Inc. 175.00 87,500.00
ENGINEER'S ESTIMATE 45.00 22,500.00
21101-2000 m2 Roadway obliteration, method 2 (Type 1)
Steve Manning Construction, Inc 2,200 8.00 17,600.00
J.F. Shea Construction, Inc. 16.00 35,200.00
ENGINEER'S ESTIMATE 18.00 39,600.00
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21101-2000 m2 Roadway obliteration, method 2 (Type 2)
Steve Manning Construction, Inc 2,700 8.00 21,600.00
J.F. Shea Construction, Inc. 12.00 32,400.00
ENGINEER'S ESTIMATE 5.00 13,500.00
21101-2000 m2 Roadway obliteration, method 2 (Type 3)
Steve Manning Construction, Inc 20,700 8.00 165,600.00
J.F. Shea Construction, Inc. 12.50 258,750.00
ENGINEER'S ESTIMATE 8.00 165,600.00
21101-2000 m2 Roadway obliteration, method 2 (Type 4)
Steve Manning Construction, Inc 6,500 8.00 52,000.00
J.F. Shea Construction, Inc. 28.00 182,000.00
ENGINEER'S ESTIMATE 10.00 65,000.00
25101-2000 m3 Placed riprap, class 2
Steve Manning Construction, Inc 40 150.00 6,000.00
J.F. Shea Construction, Inc. 698.00 27,920.00
ENGINEER'S ESTIMATE 250.00 10,000.00
25101-3000 m3 Placed riprap, class 3
Steve Manning Construction, Inc 35 150.00 5,250.00
J.F. Shea Construction, Inc. 533.00 18,655.00
ENGINEER'S ESTIMATE 300.00 10,500.00
25125-0000 Each Boulder
Steve Manning Construction, Inc 380 200.00 76,000.00
J.F. Shea Construction, Inc. 132.00 50,160.00
ENGINEER'S ESTIMATE 150.00 57,000.00
25126-0000 Each Remove and reset boulder
Steve Manning Construction, Inc 45 200.00 9,000.00
J.F. Shea Construction, Inc. 168.00 7,560.00
ENGINEER'S ESTIMATE 120.00 5,400.00
25210-0000 m2 Rockery wall
Steve Manning Construction, Inc 100 1,500.00 150,000.00
J.F. Shea Construction, Inc. 484.00 48,400.00
ENGINEER'S ESTIMATE 500.00 50,000.00
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30302-1000 m Ditch reconditioning
Steve Manning Construction, Inc 3,900 15.00 58,500.00
J.F. Shea Construction, Inc. 26.00 101,400.00
ENGINEER'S ESTIMATE 20.00 78,000.00
30306-3500 m2 Pulverizing, 175 mm depth
Steve Manning Construction, Inc 123,000 5.30 651,900.00
J.F. Shea Construction, Inc. 3.36 413,280.00
ENGINEER'S ESTIMATE 6.00 738,000.00
30802-2000 t Roadway aggregate, method 2
Steve Manning Construction, Inc 4,100 60.00 246,000.00
J.F. Shea Construction, Inc. 68.00 278,800.00
ENGINEER'S ESTIMATE 50.00 205,000.00
30802-2000 t Roadway aggregate, method 2 (colored)
Steve Manning Construction, Inc 2,000 70.00 140,000.00
J.F. Shea Construction, Inc. 82.00 164,000.00
ENGINEER'S ESTIMATE 55.00 110,000.00
40201-3800 t Hot asphalt concrete pavement, Hveem test, class B, grading E
Steve Manning Construction, Inc 21,500 131.00 2,816,500.00
J.F. Shea Construction, Inc. 130.50 2,805,750.00
ENGINEER'S ESTIMATE 130.00 2,795,000.00
40205-3000 t Antistrip additive, type 3
Steve Manning Construction, Inc 220 390.00 85,800.00
J.F. Shea Construction, Inc. 572.00 125,840.00
ENGINEER'S ESTIMATE 250.00 55,000.00
40301-0500 t Hot asphalt concrete pavement, grading E
Steve Manning Construction, Inc 165 180.00 29,700.00
J.F. Shea Construction, Inc. 228.00 37,620.00
ENGINEER'S ESTIMATE 240.00 39,600.00
40901-0300 t Surface treatment aggregates, designation 1C, grading D
Steve Manning Construction, Inc 2,200 40.00 88,000.00
J.F. Shea Construction, Inc. 61.00 134,200.00
ENGINEER'S ESTIMATE 85.00 187,000.00
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40920-1000 t Fog seal, emulsified asphalt grade CSS-1 or CSS-1h, SS-1 or SS-1h
Steve Manning Construction, Inc 115 760.00 87,400.00
J.F. Shea Construction, Inc. 1,744.00 200,560.00
ENGINEER'S ESTIMATE 550.00 63,250.00
40940-0900 t Emulsified asphalt, grade HFRS-2P
Steve Manning Construction, Inc 150 1,232.00 184,800.00
J.F. Shea Construction, Inc. 944.00 141,600.00
ENGINEER'S ESTIMATE 420.00 63,000.00
41101-3000 t Prime coat grade CSS-1, CSS-1h, SS-1, or SS-1h
Steve Manning Construction, Inc 145 900.00 130,500.00
J.F. Shea Construction, Inc. 668.00 96,860.00
ENGINEER'S ESTIMATE 600.00 87,000.00
41105-0000 t Blotter
Steve Manning Construction, Inc 1,000 35.00 35,000.00
J.F. Shea Construction, Inc. 16.00 16,000.00
ENGINEER'S ESTIMATE 100.00 100,000.00
41201-1000 t Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h
Steve Manning Construction, Inc 60 750.00 45,000.00
J.F. Shea Construction, Inc. 1,385.00 83,100.00
ENGINEER'S ESTIMATE 500.00 30,000.00
55201-0200 m3 Structural concrete, class A (AE)
Steve Manning Construction, Inc 105 3,300.00 346,500.00
J.F. Shea Construction, Inc. 5,146.00 540,330.00
ENGINEER'S ESTIMATE 1,800.00 189,000.00
55205-0000 m2 Repair concrete
Steve Manning Construction, Inc 40 1,500.00 60,000.00
J.F. Shea Construction, Inc. 550.00 22,000.00
ENGINEER'S ESTIMATE 1,200.00 48,000.00
55211-0000 m Clean and reseal joints
Steve Manning Construction, Inc 25 1,000.00 25,000.00
J.F. Shea Construction, Inc. 440.00 11,000.00
ENGINEER'S ESTIMATE 300.00 7,500.00
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55212-0000 m2 Clean concrete surface
Steve Manning Construction, Inc 80 500.00 40,000.00
J.F. Shea Construction, Inc. 275.00 22,000.00
ENGINEER'S ESTIMATE 400.00 32,000.00
55401-1000 kg Reinforcing steel
Steve Manning Construction, Inc 5,230 3.00 15,690.00
J.F. Shea Construction, Inc. 6.60 34,518.00
ENGINEER'S ESTIMATE 2.00 10,460.00
60201-0600 m 450mm pipe culvert (CMP)
Steve Manning Construction, Inc 2 1,200.00 2,400.00
J.F. Shea Construction, Inc. 1,650.00 3,300.00
ENGINEER'S ESTIMATE 600.00 1,200.00
60201-0600 m 450mm pipe culvert (HDPE)
Steve Manning Construction, Inc 4 1,200.00 4,800.00
J.F. Shea Construction, Inc. 1,650.00 6,600.00
ENGINEER'S ESTIMATE 500.00 2,000.00
60201-0800 m 600mm pipe culvert (CMP)
Steve Manning Construction, Inc 3 1,500.00 4,500.00
J.F. Shea Construction, Inc. 1,870.00 5,610.00
ENGINEER'S ESTIMATE 700.00 2,100.00
60201-1000 m 900mm pipe culvert (HDPE)
Steve Manning Construction, Inc 40 1,200.00 48,000.00
J.F. Shea Construction, Inc. 583.00 23,320.00
ENGINEER'S ESTIMATE 700.00 28,000.00
60202-1100 m 1650mm equivalent diameter arch or elliptical pipe culvert (1850mm x 1400mm)
Steve Manning Construction, Inc 20 2,800.00 56,000.00
J.F. Shea Construction, Inc. 3,348.00 66,960.00
ENGINEER'S ESTIMATE 900.00 18,000.00
60305-0000 m Structural plate box (2670 mm span x 770 mm rise)
Steve Manning Construction, Inc 8 4,200.00 33,600.00
J.F. Shea Construction, Inc. 6,215.00 49,720.00
ENGINEER'S ESTIMATE 1,800.00 14,400.00
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60403-0700 Each Inlet, Caltrans (Type GO0)
Steve Manning Construction, Inc 1 3,500.00 3,500.00
J.F. Shea Construction, Inc. 3,300.00 3,300.00
ENGINEER'S ESTIMATE 3,500.00 3,500.00
60415-0000 Each Trench drain
Steve Manning Construction, Inc 1 43,610.00 43,610.00
J.F. Shea Construction, Inc. 3,300.00 3,300.00
ENGINEER'S ESTIMATE 15,000.00 15,000.00
60501-0000 m Standard underdrain system
Steve Manning Construction, Inc 130 300.00 39,000.00
J.F. Shea Construction, Inc. 616.00 80,080.00
ENGINEER'S ESTIMATE 160.00 20,800.00
60515-0400 Each Underdrain cleanout, 150mm
Steve Manning Construction, Inc 3 500.00 1,500.00
J.F. Shea Construction, Inc. 550.00 1,650.00
ENGINEER'S ESTIMATE 100.00 300.00
60703-0000 m Cleaning culverts in place
Steve Manning Construction, Inc 20 300.00 6,000.00
J.F. Shea Construction, Inc. 4,070.00 81,400.00
ENGINEER'S ESTIMATE 150.00 3,000.00
60801-0500 m2 Paved waterway, type 5
Steve Manning Construction, Inc 165 120.00 19,800.00
J.F. Shea Construction, Inc. 147.00 24,255.00
ENGINEER'S ESTIMATE 80.00 13,200.00
60902-1000 m Curb and gutter, concrete, 300mm depth
Steve Manning Construction, Inc 325 180.00 58,500.00
J.F. Shea Construction, Inc. 433.00 140,725.00
ENGINEER'S ESTIMATE 180.00 58,500.00
61501-0200 m2 Sidewalk, colored concrete
Steve Manning Construction, Inc 185 190.00 35,150.00
J.F. Shea Construction, Inc. 206.00 38,110.00
ENGINEER'S ESTIMATE 120.00 22,200.00




TABULATION OF BIDS

Bid Schedule B
Project No.. CA PRA LAVO 10(2)

Project Name: LASSEN PARK ROAD - PHASE ONE

Page 10
Date: 12/08/06

Item Item Item : Unit
No. Unit Description Quantity Price Amount
61504-1000 m2 Accessibility ramp, concrete
Steve Manning Construction, Inc 35 150.00 5,250.00
J.F. Shea Construction, Inc. 1,133.00 39,655.00
ENGINEER'S ESTIMATE 145.00 5,075.00
62001-1500 m3 Rubble masonry, rock face finish
Steve Manning Construction, Inc 45 980.00 44,100.00
J.F. Shea Construction, Inc. 7,000.00 315,000.00
ENGINEER'S ESTIMATE 2,000.00 90,000.00
62011-0300 Each Stone masonry headwall for 450mm pipe culvert
Steve Manning Construction, Inc 2 3,200.00 6,400.00
J.F. Shea Construction, Inc. 5,400.00 10,800.00
ENGINEER'S ESTIMATE 5,250.00 10,500.00
62011-0500 Each Stone masonry headwall for 600mm pipe culvert
Steve Manning Construction, Inc 1 3,900.00 3,900.00
J.F. Shea Construction, Inc. 6,200.00 6,200.00
ENGINEER'S ESTIMATE 6,000.00 6,000.00
62011-0700 Each Stone masonry headwall for 900mm pipe culvert
Steve Manning Construction, Inc 2 5,400.00 10,800.00
J.F. Shea Construction, Inc. 8,700.00 17,400.00
ENGINEER'S ESTIMATE 6,500.00 13,000.00
62031-0000 m2 Repoint stone masonry
Steve Manning Construction, Inc 30 1,284.00 38,520.00
J.F. Shea Construction, Inc. 390.00 11,700.00
ENGINEER'S ESTIMATE 200.00 6,000.00
62201-0200 Hour Dump truck, 8 cubic meter minimum capacity
Steve Manning Construction, Inc 250 150.00 37,500.00
J.F. Shea Construction, Inc. 120.00 30,000.00
ENGINEER'S ESTIMATE 96.00 24,000.00
62201-0900 Hour Wheel loader, 2 cubic meter minimum rated capacity
Steve Manning Construction, Inc 50 250.00 12,500.00
J.F. Shea Construction, Inc. 180.00 9,000.00
ENGINEER'S ESTIMATE 156.00 7,800.00
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62201-1250 Hour Bulldozer, 90kW minimum flywheel power
Steve Manning Construction, Inc 150 250.00 37,500.00
J.F. Shea Construction, Inc. 223.00 33,450.00
ENGINEER'S ESTIMATE 180.00 27,000.00
62201-2850 Hour Motor grader, 3.6 meter minimum blade
Steve Manning Construction, Inc 150 250.00 37,500.00
J.F. Shea Construction, Inc. 230.00 34,500.00
ENGINEER'S ESTIMATE 168.00 25,200.00
62201-3400 Hour Hydraulic excavator, 1.1 cubic meter minimum capacity with thumb attachment
Steve Manning Construction, Inc 50 250.00 12,500.00
J.F. Shea Construction, Inc. 210.00 10,500.00
ENGINEER'S ESTIMATE 180.00 9,000.00
62202-1000 LPSM Materials transfer vehicle
Steve Manning Construction, Inc ALL 50,000.00 50,000.00
J.F. Shea Construction, Inc. 22,000.00 22,000.00
ENGINEER'S ESTIMATE 65,000.00 65,000.00
62301-0000 Hour General labor
Steve Manning Construction, Inc 80 120.00 9,600.00
J.F. Shea Construction, Inc. 60.00 4,800.00
ENGINEER'S ESTIMATE 55.00 4,400.00
62302-1000 Hour Special labor, hired technical services
Steve Manning Construction, Inc 200 200.00 40,000.00
J.F. Shea Construction, Inc. 80.00 16,000.00
ENGINEER'S ESTIMATE 140.00 28,000.00
62302-1100 Hour Special labor, hired survey services
Steve Manning Construction, Inc 155 200.00 31,000.00
J.F. Shea Construction, Inc. 275.00 42,625.00
ENGINEER'S ESTIMATE 300.00 46,500.00
62405-0300 m2 Placing conserved topsoil, 200mm depth
Steve Manning Construction, Inc 5,800 5.00 29,000.00
J.F. Shea Construction, Inc. 21.00 121,800.00
ENGINEER'S ESTIMATE 4.00 23,200.00
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62510-2000 ha Seeding, hydraulic method
Steve Manning Construction, Inc 3.2 6,000.00 19,200.00
J.F. Shea Construction, Inc. 4,510.00 14,432.00
ENGINEER'S ESTIMATE 5,300.00 16,960.00
62515-2000 ha Mulching, hydraulic method
Steve Manning Construction, Inc 3.2 6,000.00 19,200.00
J.F. Shea Construction, Inc. 2,040.00 6,528.00
ENGINEER'S ESTIMATE 3,000.00 9,600.00
63301-0000 Each Sign system
Steve Manning Construction, Inc 19 750.00 14,250.00
J.F. Shea Construction, Inc. 500.00 9,500.00
ENGINEER'S ESTIMATE 400.00 7,600.00
63306-0400 Each Post, steel, 50mm x 50mm
Steve Manning Construction, Inc 27 200.00 5,400.00
J.F. Shea Construction, Inc. 400.00 10,800.00
ENGINEER'S ESTIMATE 300.00 8,100.00
63317-1000 m2 Remove and reset sign
Steve Manning Construction, Inc 16.0 500.00 8,000.00
J.F. Shea Construction, Inc. 300.00 4,800.00
ENGINEER'S ESTIMATE 160.00 2,560.00
63318-1000 Each Snowpole holder
Steve Manning Construction, Inc 7 20.00 140.00
J.F. Shea Construction, Inc. 300.00 2,100.00
ENGINEER'S ESTIMATE 100.00 700.00
63401-0300 m Pavement markings, type B, solid
Steve Manning Construction, Inc 3,400 5.00 17,000.00
J.F. Shea Construction, Inc. 3.60 12,240.00
ENGINEER'S ESTIMATE 2.00 6,800.00
63402-0300 km Pavement markings, type B, solid
Steve Manning Construction, Inc 265 320.00 84,800.00
J.F. Shea Construction, Inc. 303.00 80,295.00
ENGINEER'S ESTIMATE 960.00 254,400.00
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63403-0200 m2 Pavement markings, type B
Steve Manning Construction, Inc 35 100.00 3,500.00
J.F. Shea Construction, Inc. 95.00 3,325.00
ENGINEER'S ESTIMATE 100.00 3,500.00
63405-0500 Each Pavement markings, type B, turn arrow
Steve Manning Construction, Inc 2 270.00 540.00
J.F. Shea Construction, Inc. 150.00 300.00
ENGINEER'S ESTIMATE 200.00 400.00
63405-0850 Each Pavement markings, type B, accessibility symbol
Steve Manning Construction, Inc 10 400.00 4,000.00
J.F. Shea Construction, Inc. 350.00 3,500.00
ENGINEER'S ESTIMATE 200.00 2,000.00
63502-0500 Each Temporary traffic control, barricade type 2
Steve Manning Construction, Inc 50 150.00 7,500.00
J.F. Shea Construction, Inc. 80.00 4,000.00
ENGINEER'S ESTIMATE 80.00 4,000.00
63502-0600 Each Temporary traffic control, barricade type 3
Steve Manning Construction, Inc 10 150.00 1,500.00
J.F. Shea Construction, Inc. 250.00 2,500.00
ENGINEER'S ESTIMATE 320.00 3,200.00
63502-0700 Each Temporary traffic control, cone
Steve Manning Construction, Inc 50 50.00 2,500.00
J.F. Shea Construction, Inc. 30.00 1,500.00
ENGINEER'S ESTIMATE 23.00 1,150.00
63502-1300 Each Temporary traffic control, drum
Steve Manning Construction, Inc 50 250.00 12,500.00
J.F. Shea Construction, Inc. 80.00 4,000.00
ENGINEER'S ESTIMATE 76.00 3,800.00
63502-1400 Each Temporary traffic control, vertical panel
Steve Manning Construction, Inc 40 100.00 4,000.00
J.F. Shea Construction, Inc. 150.00 6,000.00

ENGINEER'S ESTIMATE 63.00 2,520.00
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TABULATION OF BIDS Date: 12/08/06
Bid Schedule B
Project No.. CA PRA LAVO 10(2)
Project Name: LASSEN PARK ROAD - PHASE ONE
Item Item Item : Unit
No. Unit Description Quantity Price Amount
63502-1500 Each Temporary traffic control, warning light type A
Steve Manning Construction, Inc 75 30.00 2,250.00
J.F. Shea Construction, Inc. 80.00 6,000.00
ENGINEER'S ESTIMATE 50.00 3,750.00
63502-1600 Each Temporary traffic control, warning light type B
Steve Manning Construction, Inc 32 300.00 9,600.00
J.F. Shea Construction, Inc. 100.00 3,200.00
ENGINEER'S ESTIMATE 83.00 2,656.00
63502-1700 Each Temporary traffic control, warning light type C
Steve Manning Construction, Inc 5 30.00 150.00
J.F. Shea Construction, Inc. 1,650.00 8,250.00
ENGINEER'S ESTIMATE 68.00 340.00
63502-3100 Each Temporary traffic control, traffic signal system
Steve Manning Construction, Inc 1 20,000.00 20,000.00
J.F. Shea Construction, Inc. 166,000.00 166,000.00
ENGINEER'S ESTIMATE 24,000.00 24,000.00
63503-0400 m Temporary traffic control, concrete barrier
Steve Manning Construction, Inc 100 72.00 7,200.00
J.F. Shea Construction, Inc. 203.00 20,300.00
ENGINEER'S ESTIMATE 143.00 14,300.00
63503-0700 m Temporary traffic control, pavement markings
Steve Manning Construction, Inc 56,600 1.20 67,920.00
J.F. Shea Construction, Inc. 0.55 31,130.00
ENGINEER'S ESTIMATE 1.50 84,900.00
63503-1000 m Temporary traffic control, plastic fence
Steve Manning Construction, Inc 200 22.00 4,400.00
J.F. Shea Construction, Inc. 77.00 15,400.00
ENGINEER'S ESTIMATE 12.00 2,400.00
63504-1000 m2 Temporary traffic control, construction sign
Steve Manning Construction, Inc 120 330.00 39,600.00
J.F. Shea Construction, Inc. 713.00 85,560.00
ENGINEER'S ESTIMATE 175.00 21,000.00
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Item Item Item : Unit
No. Unit Description Quantity Price Amount
63506-0500 Hour Temporary traffic control, flagger
Steve Manning Construction, Inc 3,600 95.00 342,000.00
J.F. Shea Construction, Inc. 66.00 237,600.00
ENGINEER'S ESTIMATE 55.00 198,000.00
63506-0600 Hour Temporary traffic control, pilot car
Steve Manning Construction, Inc 1,400 110.00 154,000.00
J.F. Shea Construction, Inc. 55.00 77,000.00
ENGINEER'S ESTIMATE 60.00 84,000.00
64620-0600 Each Remove and reset trash receptacle
Steve Manning Construction, Inc 4 3,500.00 14,000.00
J.F. Shea Construction, Inc. 1,325.00 5,300.00
ENGINEER'S ESTIMATE 300.00 1,200.00






